



Professional and Consulting Services Statement of Work 004

This Professional and Consulting Services Statement of Work (this "SOW"), effective as of April 26, 2024 (the "**Effective Date**"), is by and between NVISIA LLC ("**Supplier**") and Alight Solutions LLC, for itself and its affiliates ("**Alight**" and, together with Supplier, each a "**Party**" and collectively the "**Parties**"). This SOW adopts and incorporates by reference the terms and conditions agreed by and between the Parties on July 03, 2023, in the Supplier Framework Agreement ("SFA"), (also referred to herein as the "**Contract Terms**"). Any amendment or modification of the Contract Terms after the Effective Date shall have no effect on this SOW unless otherwise agreed by the Parties in writing. Capitalized terms used but not defined in this SOW shall have the meanings ascribed thereto in the Contract Terms. If there is a conflict between the Contract Terms and this SOW, the terms of this SOW shall control. In consideration of the mutual covenants contained herein, and other valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties agree as follows:

Section 1. Services and Deliverables. A description of the Services and Deliverables to be provided by Supplier under this SOW are set forth in **Schedule A (Service Schedule)** attached hereto and incorporated herein. Services will also include all activities not described in the Schedule A, but are reasonably related to, or required for the proper performance of the Services. Supplier will reperform any Services that do not comply with Schedule A or the Agreement at no charge to Alight subject to the terms, conditions and limitation of the Contract Terms.

Section 2. Acceptance. Alight will have thirty (30) days from the Supplier's delivery of a Deliverable to determine if that Deliverable conforms to the relevant acceptance criteria detailed in Schedule A ("**Acceptance Period**"). If Alight determines the Deliverable conforms to the Acceptance criteria, it will notify Supplier in writing that the Deliverable is accepted. If Alight determines the Deliverable does not conform to the Acceptance Criteria, it will provide reasonable detail of the non-conformity and the Supplier will promptly correct such non-conformity and re-submit the Deliverable for acceptance. The Acceptance Period will begin again, and Alight will determine if the Deliverable conforms with the Acceptance Criteria. If Alight does not provide notice to Supplier of acceptance or rejection of a Deliverable during the Acceptance Period, such Deliverable will be deemed accepted. For the avoidance of doubt, Alight's payment of all or part of any Deliverable will not constitute acceptance of that Deliverable. Provided however, that nothing in this Section 2 shall expand or vary the terms, conditions and limitations of the Contract Terms including, but not limited to Section 14 of the Contract Terms.

Section 3. Fees. The fees and expenses payable by Alight to Supplier in connection with the Services and Deliverables to be provided by Supplier under this SOW, together with the terms under which such fees and expenses will be invoiced are set forth in **Schedule B (Fee Schedule)** attached hereto and incorporated herein.

Section 4. Services Schedule. The schedule for the Supplier's provision of Services and Deliverables is included in **Schedule A (Service Schedule)**.

The Supplier's Key Personnel are listed below.


Josh Cherry, Director of Sales & Client Engagement

608-774-6696

jcherry@nvisia.com

IN WITNESS WHEREOF, the Parties have caused this SOW to be duly executed as of the Effective Date.


NVISIA LLC

By: 
Name:
Shaun Lovick

Title:
President

Date:
4/26/2024 | 10:34 AM CDT

ALIGHT SOLUTIONS LLC

By: 
Name:
Randy Struzik

Title:
Director 3SM

Date:
4/26/2024 | 10:27 AM CDT

Schedule A: Service Schedule

1. Details of Services to be Provided by the Supplier: As Alight looks to scale and modernize their systems they have chosen to partner with nvisia to add expertise and velocity in software architecture & development to their teams as they modernize several different aspects of their technology business.

Through this Statement of Work nvisia will provide technology and process expertise that can assist them in bringing full product development experts embedded into their teams, providing an immediate increase in quality, velocity, and best practices. While equipping their teams with new skills and a culture of craftsmanship.

nvisia will follow an agile development process to deliver services within this statement of work. This means nvisia and Alight will work closely to prioritize the work.

This section defines the scope of work to be accomplished by nvisia under the terms and conditions of the Supplier Framework Agreement (“SFA”), signed between nvisia and Alight fully executed on July 03, 2023. This SFA contains the general contract terms, which will govern the performance of the Services pursuant to the SOW. This SFA addresses payment terms, intellectual property rights, warranty, insurance and other matters. This Statement of Work and the SFA (and any applicable Attachments) represent the complete agreement (“Agreement”) between the parties regarding this transaction and replace any prior oral or written communications. Changes to the Statement of Work will be processed in accordance with the procedure described in the SFA. In the event of any conflict or inconsistency between the terms of this SOW and the SFA, the SFA shall control as provided by Section 17.12 of the SFA

2. Supplier Deliverables: To help ensure the success of this effort, Alight is partnering with nvisia to provide three consulting resources that will work on priorities as directed by Alight. These resources will have a combination of full stack capabilities that include architecture, cloud, devops, development and agile leadership.

Alight will set the priorities of the team, while nvisia will deliver the work in line with the existing team’s agile methodology.

nvisia will follow an agile development process to deliver services within this statement of work. This means nvisia and Alight will work closely to prioritize the work.

nvisia shall have satisfied its responsibilities under this Statement of Work upon the earliest to occur of 1) the Deliverables have been provided and agreed to by Alight in writing subject to the provisions of Section 2 of this SOW and the Contract Terms; or 2) nvisia has provided the specified number of person-days/hours of services; or 3) the mutually agreed upon project end date expires; or (4) Alight terminates this Statement of Work with a minimum of twenty (20) business days’ notice, whichever occurs first. In the event that Alight elects to terminate this SOW with less than the required twenty (20) business days’ notice, then for each business day less than the required twenty (20) business days Alight has terminated this SOW (the “Early Termination Period”), client shall pay to nvisia as liquidated damages and not as a penalty, the amount of billings nvisia’s consultants would have billed during the Early Termination Period, determined, if necessary, by the Estimated Cost Section of this SOW. For the avoidance of doubt, all invoicing by nvisia and payments by Alight shall operate in accordance with the procedures outlined in the SFA.

3. Timeline/schedule details: The following resources will be provided by nvisia. Work will be provided on a Time and Materials basis. The team will have an estimated start date of April 22nd, 2024 – July 19th, 2024, at an estimated investment of \$227,808.

The rest of page is intentionally blank

Schedule B: Fee Schedule

Roles and Responsibilities

Role	Responsibilities
Lead – Senior Engineer	✓ Strong Software Engineer with the experience and ability to mentor a technical team. ✓ Develops the most critical areas of the system while providing designs, guidance and code reviews for other developers.
Software Developer (2)	✓ Day to day development ✓ Writes high quality, reusable, code. ✓ Executes system and unit tests.

Resource	Discounted Hourly Rate	Estimated Start Date	Estimated Hours	Estimated Investment
Lead - Senior Engineer	\$172	4/22/2024	504	\$86,688
Software Developer	\$140	4/22/2024	504	\$70,560
Software Developer	\$140	4/22/2024	504	\$70,560
			Total Estimated Investment:	\$227,808

1. **Dependencies** (*if applicable*): This statement of work is based on the following assumptions:

- Alight will provide timely access to business stakeholders and key users.
- Alight will provide timely access to any systems and/or assets needed.
- Alight will provide timely feedback to all deliverables tied to this statement of work.