

Alliant Proposal Design Ops Refactor

Prepared For: Ed Skwarecki

Prepared On: April 26th, 2023

Prepared By:

Josh Cherry
Director of Sales
608-774-6696
jcherry@nvisia.com

Nick Schultz
Client Partner
920-210-1429
nschultz@nvisia.com

Executive Overview

nvisia is partnering with Alliant Energy to provide assistance with their updating the existing Adobe XD designs and are looking at Creative and UX support from nvisia.

During this effort **nvisia** will collaborate with Alliant Energy to provide UX expertise with hands on UX best practices and documentation. nvisia will work to streamline Alliant Energy's environment and processes and will continue to make recommendations and other improvements to their overall UX design files.

nvisia will provide a Design Architect and UX Analyst that will provide the necessary skills, tools, best practices, patterns and senior leadership to assist and enable Alliant Energy on this effort.

The primary objective is to improve design ops by adhering to organizational best practices and creating coherent file, layer and component structures for extensible designs. This SOW will detail the approach of the refactor.

Design Ops Refactor

This project will be time and materials and look to accomplish the following tasks that will allow Alliant to **Remain in XD with Best Practices Optimization.**

Objectives

- Update the XD file to match production application.
- Bring XD file into compliance with formatting and organization standards.

Tactics

- Gain access to XD files.
- Gain user level access to production application.
- Merge all files into a single prototype.
- Mirror 1 for 1 aesthetic and interaction patterns documentation between production app and XD file.
- Bring XD file into compliance with Alliant's defined formatting and organization standards.
- Test prototype.

Work Location

The work will be conducted remotely.

Resource Summary

The following resources will be provided by **nvisia**. Work will be provided on a Time and Materials basis for a total cost of \$9,150. The team will be available for extension or expansion should Alliant want to pursue further engagements.

Resource	Hourly Rate	Hours	Estimated Investment
UX Analyst	\$125	60	\$7,500
Design Architect	\$165	10	\$1,650
Total Investment			\$9,150

Shawn Spartz, Client Partner UX & Creative Advisory Services of nvisia, if needed, may bill for value-added work at the hourly rate of \$200 upon pre-approval from Alliant Energy leadership via a change order to this SOW.

Assumptions

This statement of work is based on the following assumptions:

- Alliant Energy will provide timely access to business stakeholders and key users.
- Alliant Energy will provide timely access to any systems and/or assets needed.
- Alliant Energy will provide timely feedback to all deliverables tied to this statement of work.
- nvisia will have access to design files in the appropriate design software selected.
- If Figma is the selected design software nvisia will be granted a Figma license seat at a cost to Alliant.

Completion Criteria

nvisia shall have satisfied its responsibilities under this Statement of Work when 1) the Deliverables have been provided; or 2) **nvisia** has provided the specified number of person-days/hours of services; or 3) the mutually agreed upon project end date expires; or (4) **ALLIANT ENERGY** terminates this Statement of Work with a minimum of twenty (20) business days' notice, whichever occurs first. For the avoidance of doubt, all invoicing by **nvisia** and payments by **ALLIANT ENERGY** shall operate in accordance with the procedures outlined in the CSA.

Agreement Parameters

This section defines the scope of work to be accomplished by **nvisia** under the terms and conditions of the Consulting Services Agreement ("CSA"), signed between **nvisia** and **ALLIANT ENERGY** on April 3rd, 2023. This CSA contains the general contract terms, which will govern the performance of the Services pursuant to the SOW. This CSA addresses payment terms, intellectual property rights, warranty, insurance and other matters. This Statement of Work and the CSA (and any applicable Attachments) represent the complete agreement ("Agreement") between the parties regarding this transaction and replace any prior oral or written communications. Changes to the Statement of Work will be processed in accordance with the procedure described in the CSA.

The investigation and the implementation of changes may result in modifications to the Estimated Schedule, Charges, or other terms of this Agreement.



Under this SOW, **nvisia** will guide, assist and materially contribute to the Project by providing the Services and Deliverables as further set forth herein.

Commitment Signatures

At **nvisia**, **Your Success** is our success. On behalf of everyone at **nvisia**, thank you for the opportunity to present this statement of work to assist with your 2023 initiatives and goals. Should **ALLIANT ENERGY** choose to pursue this SOW, once executed, the formalized CSA and SOW will govern the relationship and supersede any prior communications.

Approval

By signing below, **ALLIANT ENERGY** and **nvisia** agree that the complete agreement between the two companies regarding these Services consists of 1) this SOW, 2) **nvisia** non-disclosure agreement (or any equivalent agreement signed by both of us) and 3) the CSA. Once signed, any reproduction of this SOW by reliable means (for example, photocopy or facsimile) is considered an original, unless prohibited by local law.

By signing below, **ALLIANT ENERGY** also agrees that this proposal will become the SOW effective for this project. No work shall begin under this SOW until an executed SOW is returned to **nvisia**.

If **Alliant Energy** internal processes require a purchase order in order for **nvisia** to invoice for the Services rendered under this SOW, the purchase order (which must reference this SOW number) should be faxed to **nvisia**'s Chicago office at (312) 985-8101 before work commences.

Agreed to and Accepted by

ALLIANT ENERGY

Signature

Edward Skwarecki

Name

05 / 16 / 2023

Date

nvisia

Signature

Shaun Lovick

Name

05 / 16 / 2023

Date

Title	Contract Signing AECS/nvisia - Design Ops Refactor SOW...
File name	AECS-nvsia - Desi...12-May-2023) .pdf
Document ID	a7da9a3b3054a13e8c3b5104e394c3ba20dcd1f1
Audit trail date format	MM / DD / YYYY
Status	● Signed

Document History



05 / 16 / 2023
11:28:02 UTC-5

Sent for signature to Shaun Lovick (shaunl@nvisia.com) and Edward Skwarecki (edskwarecki@alliantenergy.com) from chereenvassel@alliantenergy.com
IP: 207.71.136.190



05 / 16 / 2023
12:24:21 UTC-5

Viewed by Shaun Lovick (shaunl@nvisia.com)
IP: 38.122.83.50



05 / 16 / 2023
12:24:51 UTC-5

Signed by Shaun Lovick (shaunl@nvisia.com)
IP: 38.122.83.50



05 / 16 / 2023
12:33:38 UTC-5

Viewed by Edward Skwarecki (edskwarecki@alliantenergy.com)
IP: 198.7.47.190



05 / 16 / 2023
12:34:04 UTC-5

Signed by Edward Skwarecki (edskwarecki@alliantenergy.com)
IP: 198.7.47.190



COMPLETED

05 / 16 / 2023
12:34:04 UTC-5

The document has been completed.