



Covantage Credit Union

Covantage Architecture Review:

Best Practices & Enablement

SOW

Prepared For: Pat Curran
Vice President, Digital Services
Pat.Curran@covantagecu.org

Prepared On: May 15th, 2024

Prepared By:	
Josh Cherry	Nick Schultz
Director of Sales	Client Partner – Technical Director
608.774.6696	920-210-1429
jcherry@nvisia.com	nschultz@nvisia.com

Executive Overview

CoVantage is a Credit Union in Wisconsin, Upper Michigan, and Illinois offers banking solutions including checking accounts, savings accounts, auto loans, credit cards, mortgages, home equity loans and much more.

Approach

nvisia will partner with resources from CoVantage to create a design for Role Based Access Controls (RBAC) relating to CoVantage's MRM system. nvisia will lead the effort and work with CoVantage resources to gather the information needed for the design as it relates to RBAC for MRM. nvisia will also provide mentoring to the CoVantage resources around security practices as part of the work effort.

nvisia will also provide documentation on the implementation details to the offshore team, but the CoVantage resources are expected to oversee the implementation. This will keep the cost down and ensure that the CoVantage team understands the overall design and architecture.

At Covantage's request and direction, nvisia will provide knowledge transfer and training support to Covantage's personnel relating to Deliverables produced under this SOW.

nvisia will follow an agile process to deliver services within this statement of work. This means nvisia and CoVantage will work closely to prioritize the work.

Deliverables

This Statement of Work is based off the following Deliverables however may be subject to change as priorities arise and shift:

- Mapping of Roles and Permissions
- RBAC design for MRM system
- Best practices for RBAC for roles and resources
- Best practices for OAuth token consumption and pass-through

Resource Summary

The following resource will be provided on a part-time basis by nvisia on a time and materials basis. Services will begin on once this Statement of Work is executed and last an estimated two months. We estimate to dedicate 48 hours in month one and 32 hours in month two.

Resource	Hourly Rate	Estimated Hours	Estimated Investment
Enterprise Solution Architect	\$200	80	\$16,000
		ESTIMATED TOTAL:	\$16,000

Assumptions

This statement of work is based on the following assumptions:

- Covantage will provide timely access to business stakeholders and key users. This estimate assumes business resources will be available to provide expectations and feedback.
- Covantage will provide timely access to any systems and/or assets needed.
- Covantage will provide timely feedback to all deliverables within this Statement of Work.

Completion Criteria

nvisia shall have satisfied its responsibilities under this Statement of Work when 1) the Deliverables have been provided; or 2) nvisia has provided the specified number of person-days/hours of services; or 3) the mutually agreed upon project end date expires; or (4) Covantage terminates this Statement of Work with a minimum of twenty (20) business days' notice, whichever occurs first. In the event that Covantage elects to terminate this SOW with less than the required twenty (20) business days' notice, then for each business day less than the required twenty (20) business days Covantage has terminated this SOW (the "Early Termination Period"), client shall pay to nvisia as liquidated damages and not as a penalty, the amount of billings nvisia's consultants would have billed during the Early Termination Period, determined, if necessary, by the Estimated Cost Section of this SOW. For the avoidance of doubt, all invoicing by nvisia and payments by Covantage shall operate in accordance with the procedures outlined in the CSA.

Agreement Parameters

This section defines the scope of work to be accomplished by nvisia under the terms and conditions of the Consulting Services Agreement ("CSA"), signed between

nvisia and Covantage on May 15th, 2024. This CSA contains the general contract terms, which will govern the performance of the Services pursuant to the SOW. This CSA addresses payment terms, intellectual property rights, warranty, insurance and other matters. This Statement of Work and the CSA (and any applicable Attachments) represent the complete agreement ("Agreement") between the parties regarding this transaction and replace any prior oral or written communications. Changes to the Statement of Work will be processed in accordance with the procedure described in the CSA.

The investigation and the implementation of changes may result in modifications to the Estimated Schedule, Charges, or other terms of this Agreement.

Under this SOW, nvisia will guide, assist and materially contribute to the Project by providing the Services and Deliverables as further set forth herein.

Agreed to and Accepted by

Covantage



Signature

Sean VanHandel

Name

5/19/2024

Date

nvisia



Signature



Name



Date