



SurePoint Technologies

Statement of Work

Prepared For:

Eric Thurston
CEO SurePoint Technologies
ethurston@surepoint.com

Prepared On:

November 30, 2023

Prepared By:

Jenn Kuiper
Client Experience Executive
414.708.4327
jkuiper@nvisia.com

Jurek Dzierzanowski
Managing Director
312.953.9614
jurek@nvisia.com



Executive Overview

SurePoint Technologies is experiencing rapid growth through acquisition and organic growth and is experiencing challenges with product engineering throughout their organization. They are looking for a partner to help them improve their product and engineering practices in order to get the right products, at the right pace, out to market.

nvisia is proposing two senior level experienced leaders to embed themselves within the SurePoint organization in order to evaluate people, process and technology and provide effective guidance on changes that will result in positive outcomes.

Approach

Product output is the collective of both your Product and Engineering personnel working closely together as a collaborative unit, hence we are proposing an approach that spans both product and engineering.

nvisia will provide two senior level technical resources that will embed themselves within the SurePoint product and engineering teams in order to help advise and upskill on product engineering best practices. One nvisia resource will focus on product management, the other on software engineering. Together they will be able to provide a holistic view across the full product engineering spectrum.

Below are some of the activities that these two resources will be conducting (activities will be refined and changed through ongoing discussion with SurePoint leadership as understanding increases and business needs update).

- Assess current state product engineering practices and provide recommendations on areas of improvement
- Upskill SurePoint product and engineering leaders
- Embed in day to day activities and lead by example

Areas that will be evaluated:

- Aligning roadmap to the corporate strategy (Get them out of the build trap)
- Product vision definition and buy-in
- Product Prioritization techniques
- Product Objectives and Key Results
- Tech Debt vs New Build ratios
- Release Management Process
- Go-to-Market Activities
- Agile Delivery Best Practices



- Visibility into delivery milestones
- DevOps Practices

Throughout the engagement, SurePoint will receive weekly reviews of progress made and will have the opportunity to provide feedback and request changes.

Resource Summary

The following resources will be provided by nvisia on a time and materials basis.

Role	Resource	Utilization	Responsibilities
Client Partner	Courtney Faulkner	30%	Product Engineering focused leader that will work along SurePoint engineering teams to assess and help shape product engineering best practices.
Principal Product Management	Danny Altosino	50%	Product Leader that will work side by side with SurePoint product managers / owners to help instill product engineering best practices and upskill SurePoint product focused employees.

The resources will begin providing services on December 13, 2023, and are estimated to be completed by April 9, 2023.

Resource	Hourly Rate	Allocation	Estimated Cost
Advisory (Engineering)	\$225.00	192 hours	\$43,200
Principal Product Management	\$220.00	320 hours	\$70,400
Total Cost of Engagement		512 hours	\$113,600.00

Assumptions

This statement of work is based on the following assumptions:

- SurePoint Technologies will provide timely access to business stakeholders and key users.



- Surepoint Technoliges will provide timely access to any systems and/or assets needed.
- SurePoint Technologies will provide timely feedback to all deliverables within this Statement of Work.

Completion Criteria

nvisia shall have satisfied its responsibilities under this Statement of Work when 1) the Deliverables have been provided; or 2) nvisia has provided the specified number of person-days/hours of services; or 3) the mutually agreed upon project end date expires; or (4) SurePoint Technologies terminates this Statement of Work with a minimum of twenty (20) business days' notice, whichever occurs first. In the event that SurePoint Technologies elects to terminate this SOW with less than the required twenty (20) business days' notice, then for each business day less than the required twenty (20) business days SurePoint Technologies has terminated this SOW (the "Early Termination Period"), client shall pay to nvisia as liquidated damages and not as a penalty, the amount of billings nvisia's consultants would have billed during the Early Termination Period, determined, if necessary, by the Estimated Cost Section of this SOW. For the avoidance of doubt, all invoicing by nvisia and payments by SurePoint Technologies Insurance shall operate in accordance with the procedures outlined in the CSA.

Agreement Parameters

This section defines the scope of work to be accomplished by nvisia under the terms and conditions of the Consulting Services Agreement ("CSA"), signed between nvisia and SurePoint Technologies on December 1, 2023. This CSA contains the general contract terms, which will govern the performance of the Services pursuant to the SOW. This CSA addresses payment terms, intellectual property rights, warranty, insurance and other matters. This Statement of Work and the CSA (and any applicable Attachments) represent the complete agreement ("Agreement") between the parties regarding this transaction and replace any prior oral or written communications. Changes to the Statement of Work will be processed in accordance with the procedure described in the CSA.

The investigation and the implementation of changes may result in modifications to the Estimated Schedule, Charges, or other terms of this Agreement.



Under this SOW, nvisia will guide, assist and materially contribute to the Project by providing the Services and Deliverables as further set forth herein.

Commitment Signatures

At nvisia, Your Success is our success. On behalf of everyone at nvisia, thank you for the opportunity to present this statement of work to assist with your 2023/2024 initiatives and goals. Should SurePoint Technologies choose to pursue this SOW, once executed, the formalized CSA and SOW will govern the relationship and supersede any prior communications.

Approval

By signing below, SurePoint Technologies and nvisia agree that the complete agreement between the two companies regarding these Services consists of 1) this SOW, 2) nvisia non-disclosure agreement (or any equivalent agreement signed by both of us) and 3) the CSA. Once signed, any reproduction of this SOW by reliable means (for example, photocopy or facsimile) is considered an original, unless prohibited by local law.

By signing below, SurePoint Technologies also agrees that this proposal will become the SOW effective for this project. No work shall begin under this SOW until an executed SOW is returned to nvisia.

If SurePoint Technologies' internal processes require a purchase order in order for nvisia to invoice for the Services rendered under this SOW, the purchase order (which must reference this SOW number) should be faxed to nvisia's Chicago office at (312) 985-8101 before work commences.

Agreed to and Accepted by SurePoint Technologies

Jim FitzGibbons

Signature

Jim FitzGibbons

Name

December 6, 2023 | 3:56 PM CST

nvisia

Shaun Lovick

Signature

Shaun Lovick

Name

December 6, 2023 | 4:52 PM CST



Date

Date