

ULINE

ULINE

G2 nvisia Consultant Addition – Brian Barnekow

Statement of Work

Prepared For: Chris Adams
Uline Corporation
Chris.Adams@[uline.com](mailto:Chris.Adams@uline.com)

Prepared On: May 5th, 2023

Prepared By:
Josh Cherry
Director, Client Engagement
608-774-6696
jcherry@nvisia.com

Executive Overview

As Uline looks to scale and modernize their systems they have chosen to partner with nvisia to add velocity and expertise in software development to their teams as they modernize several different aspects of their technology business. nvisia will provide technology and process expertise that can assist them in the following ways bringing full product development experts embedded into their teams, providing an immediate increase in velocity. Equipping their teams with new skills and a culture of craftsmanship.

To help ensure the success of this effort, Uline is partnering with nvisia to provide one key resource into their team. The goal of this Statement of Work is for nvisia to partner with Uline, providing them software architecture & engineering resources that can help increase the velocity of their modernization effort. Uline will set the priorities of the team, while nvisia will deliver the work in line with the existing team's agile methodology.

The work will last from June 5th, 2023 – September 15th, 2023, at an estimated investment of \$104,536 using the Uline "Project Services Rate Schedule Two".

Approach

Through this Statement of Work, nvisia will assign one experienced consultant to join the Uline team. These consultants will drive initiatives and quickly become productive inside Uline's development team.

Uline follows an agile / Scrum process, adapted to their own organization according to best practices. Throughout this Statement of Work, nvisia will align to that process, working at the direction of Uline, as part of an engaged, self-directed team. nvisia team members will collaborate directly with the Uline team, participating in daily standups, sprint ceremonies, and ongoing, daily communication. The nvisia consultants will work a remote schedule preapproved by ULINE.

Additionally, nvisia will assign Dave Furrer, to provide oversight of the nvisia resources at Uline. Josh Cherry will also be the primary escalation point for any concerns Uline may have throughout the effort.

Plan and Pricing

It is an estimated investment of \$104,536. All billing will be on a Time and Materials basis.

Resource	Uline Discounted Hourly Rate	Standard Rate	Hours	Duration	Estimated Investment
Brian Barnekow (Senior Technical Architect)	\$179	\$195	585	June 5 th , 2023 – September 15 th , 2023	\$104,536
Total Investment					\$104,536

Expenses

The above estimates do not include travel (mileage and per diem) and lodging charges for Vendor's staff from outside of the Chicago area, which will be an additional charge. Reasonable and customary travel and lodging charges associated with this engagement are an additional cost and the responsibility of Uline. This includes travel to other locations by Chicago-based personnel to support this engagement. ALL COSTS MUST BE PRE-APPROVED BY ULIN IN WRITING IN ORDER TO QUALIFY FOR REIMBURSEMENT.

Billing and Payment Schedule

Vendor shall render to Uline invoices for Fees, Reimbursable Expenses, and Taxes incurred during each calendar month. Payment shall be due within thirty (30) days after date of invoice. Payment may be made to Consultant by wire transfer as set forth in this section. In the event Uline fails to make timely payments of Vendor's invoice(s) (other than by reason of subparagraph 2.4 of the Agreement), Vendor may upon not less than ten (10) days prior notice to Uline, discontinue the provision of Services to Uline. In the event of termination of Services by Vendor by reason of non-payment, ownership of and all property rights in and to Developed Materials as defined in Article 4 of the Agreement and created or developed pursuant to any SOW shall rest solely in Vendor.

Wire Transfer Information:

Midland Business Systems, Inc. Operating Account*
 ABA routing number 071000013
 Account number 17969956
 Chase Bank



10 South Dearborn
Chicago, IL 60603

*Parent company depository account for all funds payable to nvisia LLC

.

Purchase Orders

If Uline's internal processes require a purchase order in order for VENDOR to invoice for the services rendered under this SOW, the purchase order (which must reference this SOW number) should be emailed to kmiller@nvisia.com before work commences.

Assumptions

This Statement of Work is based on the following assumptions:

- ULINE will provide timely access to the personnel responsible for providing input, giving feedback on deliverables and approving plans.
- ULINE is responsible for providing any corporate standards related to security policies and practices.
- ULINE agrees to provide a security scanning tool for nvisia use as part of the client's DevOps practices.
- ULINE is responsible for security penetration testing the system. nvisia will participate and assist in this effort and can recommend third party partners upon request.

Completion Criteria

nvisia shall have satisfied its responsibilities under this Statement of Work when 1) the Deliverables have been provided; or 2) nvisia has provided the specified number of person-days/hours of services; or 3) the mutually agreed upon project end date expires; or (4) Client terminates this Statement of Work with a minimum of thirty (30) business days' notice, whichever occurs first. In the event that Client elects to terminate this SOW with less than the required thirty (30) business days' notice, then for each business day less than the required thirty (30) business days Client has terminated this SOW (the "Early Termination Period"), client shall pay to nvisia as liquidated damages and not as a penalty, the amount of billings nvisia's consultants would have billed during the Early Termination Period, determined, if necessary, by the Estimated Cost Section of this SOW. For the avoidance of doubt, all invoicing by nvisia and payments by Client shall operate in accordance with the procedures outlined in the CSA.

Agreement Parameters

This section defines the scope of work to be accomplished by nvisia under the terms and conditions of the Consulting Services Agreement ("CSA"), signed between nvisia and ULINe on 12/17/2018.

This CSA contains the general contract terms, which will govern the performance of the Services pursuant to the SOW. This CSA addresses payment terms, intellectual property rights, warranty, insurance and other matters.

This Statement of Work and the CSA (and any applicable Attachments) represent the complete agreement ("Agreement") between the parties regarding this transaction and replace any prior oral or written communications. Changes to the Statement of Work will be processed in accordance with the procedure described in the CSA.

The investigation and the implementation of changes may result in modifications to the Estimated Schedule, Charges, or other terms of this Agreement.

Under this SOW, nvisia will guide, assist and materially contribute to the Project by providing the Services and Deliverables as further set forth herein.

Commitment Signatures

At nvisia, your success is our success. On behalf of everyone at nvisia, thank you for the opportunity to present this Statement of Work to assist with your 2023 initiatives and goals.

Approval

By signing below, ULINE and nvisia agree that the complete agreement between the two companies regarding these Services consists of 1) this SOW, 2) nvisia non-disclosure agreement (or any equivalent agreement signed by both of us) and 3) the CSA. Once signed, any reproduction of this SOW by reliable means (for example, photocopy or facsimile) is considered an original, unless prohibited by local law.

By signing below, ULINE also agrees that this proposal will become the SOW effective for this project. No work shall begin under this SOW until an executed SOW is returned to nvisia.

Agreed to and Accepted by

Uline, Inc.


Chris Kompare (Jun 1, 2023 08:58 CDT)

Signature


Chris Kompare

Name

06/01/2023

Date

nvisia


Shaun Lovick

Signature

Shaun Lovick

Name

05/31/2023

Date

Uline - 2023 G2 - Brian Barnekow (1)

Final Audit Report

2023-06-01

Created:	2023-05-31
By:	Adam Glen (AGLEN@ULINE.COM)
Status:	Signed
Transaction ID:	CBJCHBCAABAAhNSWdtqBJAOn8G_MO_f5-aqi1Aj0yZNh

"Uline - 2023 G2 - Brian Barnekow (1)" History

-  Document created by Adam Glen (AGLEN@ULINE.COM)
2023-05-31 - 2:36:06 PM GMT- IP address: 136.226.84.91
-  Document emailed to chris.adams@uline.com for approval
2023-05-31 - 2:37:53 PM GMT
-  Email viewed by chris.adams@uline.com
2023-05-31 - 2:50:48 PM GMT- IP address: 165.225.61.61
-  Signer chris.adams@uline.com entered name at signing as Chris Adams
2023-05-31 - 2:51:17 PM GMT- IP address: 165.225.61.79
-  Document approved by Chris Adams (chris.adams@uline.com)
Approval Date: 2023-05-31 - 2:51:19 PM GMT - Time Source: server- IP address: 165.225.61.79
-  Document emailed to jcherry@nvisia.com for signature
2023-05-31 - 2:51:21 PM GMT
-  Email viewed by jcherry@nvisia.com
2023-05-31 - 2:53:00 PM GMT- IP address: 104.47.51.126
-  Document signing delegated to shaunl@nvisia.com by jcherry@nvisia.com
2023-05-31 - 2:53:12 PM GMT- IP address: 38.122.83.50
-  Document emailed to shaunl@nvisia.com for signature
2023-05-31 - 2:53:12 PM GMT
-  Email viewed by shaunl@nvisia.com
2023-05-31 - 2:57:48 PM GMT- IP address: 104.47.56.126
-  Signer shaunl@nvisia.com entered name at signing as Shaun Lovick
2023-05-31 - 2:58:23 PM GMT- IP address: 73.73.110.234



Document e-signed by Shaun Lovick (shaunl@nvisia.com)

Signature Date: 2023-05-31 - 2:58:25 PM GMT - Time Source: server- IP address: 73.73.110.234



Document emailed to Chris Kompare (chris.kompare@uline.com) for signature

2023-05-31 - 2:58:26 PM GMT



Document e-signed by Chris Kompare (chris.kompare@uline.com)

Signature Date: 2023-06-01 - 1:58:43 PM GMT - Time Source: server- IP address: 165.225.60.207



Agreement completed.

2023-06-01 - 1:58:43 PM GMT