



**Zoro Tools, Inc. ("Zoro")
and nvisia llc ("Supplier")
Monitoring and Observability for Netsuite**

**Statement of Work
("SOW")**

Prepared For: Chris Graver
Sr Director, Foundational Engineering

Prepared On: 4/29/2024
Effective Date: 05/28/2024*

Prepared By: Brian Kannry
Director
Briank@nvisia.com
Cell: 630-362-3658

Nick Schultz
Client Partner
Nschultz@nvisia.com



Executive Overview

Zoro, has identified a need for an experienced Engineer to assist with building a monitoring tool for Netsuite. Zoro has turned to nvisia for its strong technical expertise and capabilities. nvisia will work alongside Zoro to pull logs and metrics from Netsuite and into DataDog. Nvisia will also work with Zoro to identify situations in which Zoro should be alerted based on that data.

The remainder of this document captures the scope, resources, and financials for this project.

Approach

nvisia will adhere to Zoro and industry best practices in regards to the design and implementation of the solutions. The targets for the non-functional agreements will be discussed during the implementation. The best practices to follow include:

1) Performance:

- 1.1) Response Time
- 1.2) Throughput
- 1.3) Availability

2) Reliability:

- 2.1) Fault Tolerance
- 2.2) Recoverability

3) Security:

- 3.1) Data Encryption
- 3.2) Auditing and Logging

4) Maintainability:

- 4.1) Modularity
- 4.2) Documentation
- 4.3) Testability

5) Compliance:

- 5.1) Legal and Regulatory Requirements
- 5.2) Internationalization and Localization

Scope

nvisia will work under the direction of Zoro's engineering management to:

PHASE A:

1) Sales Order approval monitoring:

- 1.1) Move the SO creation and approval information from BigQuery into DataDog



1.2) Create monitors based on historical trends and alert when SO approval rate falls below certain threshold of the historical trend

2) Script logs monitoring

2.1) Move the script logs from NetSuite to BigQuery

2.1.1) The solution should be extension upon the existing Apache Airflow (python) solution.

2.1.2) The solution should be extensible and allow for a mechanism to transfer the logs to other consumers.

2.2) Monitor SubmitPO v3 script, get historical trends and alert when errors are new / unexpected errors occur or known errors go above historical trends.

Resources / Financials

Below table outlines the cost of the resource's that will be staffed to this engagement to be billed as Time and Material. The chart reflects the hours needed per individual for this engagement Nick Schultz twenty hours (20) and the Sr Engineer one-hundred sixty eight hours (168) to begin once SOW is signed with a mutually agreed date.

Resource	Hourly Rate	Estimated Hours	Estimated Cost
Nick Schultz (Sr. DevOps Engineer)	\$215	20	\$4,300
Sr. Engineer	\$175	168	\$29,400
Estimated Final Cost			\$33,700

Completion Criteria

Nvisia shall have satisfied its responsibilities under this Statement of Work when 1) the Deliverables have been provided and Zoro Tools, Inc. has accepted the Deliverables; or 2) nvisia has provided the specified number of person-days/hours of services; or 3) the mutually agreed upon project end date expires; or (4) Zoro Tools, Inc. terminates this Statement of Work with a minimum of ten (10) business days' notice, whichever occurs first. For the avoidance of doubt, all invoicing by nvisia and payments by Zoro Tool, Inc. shall operate in accordance with the procedures outlined in the MSA.



Agreement Parameters

This SOW is effective once signed and a start date is mutually agreed upon, and will be governed by the Master Services Agreement between nvisia llc ("Supplier") and Zoro Tools, Inc. ("Zoro") with an effective date of March 24, 2023 ("Agreement"). All capitalized terms not defined herein shall be defined as set forth in the Agreement.

This Statement of Work and the MSA (and any applicable attachments) represent the complete agreement between the parties regarding this transaction and replace any prior oral or written communications. Changes to this Statement of Work will be processed in accordance with the procedure described in the Agreement.

Under this SOW, **nvisia** will guide, assist and materially contribute to the Project by providing the Services and Deliverables as further set forth herein.

Commitment Signatures

At **nvisia**, **Your Success** is our success. On behalf of everyone at **nvisia**, thank you for the opportunity to present this statement of work. Should Zoro Tools, Inc. choose to pursue this SOW, once executed, the formalized MSA and SOW will govern the relationship and supersede any prior communications.

Approval

By signing below, you confirm that you are an authorized representative of Zoro Tools, Inc., with the required authority to bind Zoro Tools, Inc. to this SOW. Once signed, any reproduction of this SOW by reliable means (for example, photocopy or facsimile) is considered an original, unless prohibited by local law.

By signing below, **Zoro Tools, Inc.** also agrees that this proposal will become the SOW effective for this Project. No work shall begin under this SOW until an executed SOW is returned to **nvisia**.



Agreed to and Accepted by

nvisia, L.L.C.



Signature

Shaun Lovick

Name

May 20, 2024 | 12:08 PM CDT

Date

Zoro Tools, Inc.

DocuSigned by:

54C1F0E5A7E341D...

Signature

Jose Natalini

Name

5/16/2024 | 12:55 PM PDT

Date