

STATEMENT OF WORK
NUMBER 4
DATED December 9th, 2023

This Statement of Work (this "**SOW**") is entered into by and between Komatsu America Corp. ("**Komatsu**") and nvisia ("**Contractor**") under and pursuant to that Master Service Agreement dated April 17th, 2023 between these Parties (the "**Agreement**"). The definitions, terms and conditions in the Agreement will apply to this SOW. In the event of a conflict between the definitions, terms and conditions in this SOW and in the Agreement, the definitions, terms and conditions in this SOW will govern, supersede and control but only on the Project and Services identified in this SOW.

1. **Project.** Komatsu - Dropship/Order Tracking/Parts Return - UX Expertise and Support
2. **Project Representatives.** The Komatsu Representative and Contract Representative on the Project will be:

Komatsu Representative:

Name: John Greuel
Address: 401 E Greenfield Ave,
Milwaukee, WI 53204
Office phone: 414-426-9153
Mobile phone: 414-426-9153
Email: John.Greuel@global.komatsu

Contractor Representative:

Name: Josh Cherry
Address: 330 E Kilbourn Ave.,
Milwaukee, WI 53202
Office phone: 608-774-6696
Mobile phone: 608-774-6696
Email: jcherry@nvisia.com

3. **Services.** The following is a description of the Services to be performed by Contractor for Komatsu on the Project:

Komatsu is a manufacturing company that provides essential equipment, technologies and services for the construction, mining, forest, energy and manufacturing industries. They have a global service and distributor network support customer operations using the power of data and technology to help enhance safety, productivity and performance.

Komatsu recently contacted nvisia about assisting in a new effort to provide UX expertise and UI design for Dropship, Order Tracking, and Parts Return.

This proposal is focused on creating UX Strategy through mixed fidelity wireframes to high fidelity hand off that meet the requirements and expectations of Komatsu.

In partnership with nvisia, Komatsu will benefit from our expertise and objectivity, access to best practices from other industries and organizations, and flexible support. Our team will work closely with you to understand your business objectives and design wireframes for MyKomatsu Mining.

4. **Performance Standards, Schedule and Deliverables.** The following is a description of the performance standards, schedule and deliverables for the Services on this Project:

Approach

Design hand-off for fixed bid development

Komatsu is working in fixed bid with development partners. Nvisia will create artifacts for handoff that are more exhaustive than in a typical agile environment. MyKomatsu mobile and SCMP will each need focused prototyping to support development.

Sitemap support for KX and development

As site mapping exercises have been conducted already. The next step is to design site maps that harmonize KX priorities with existing development. This activity includes user research and stakeholder input. Journey mapping to verify and understand critical user paths is also anticipated.

User research

Komatsu development is interested in engaging in user testing of prototype before development. Nvisia has recommended a platform. Oversight and strategy for user testing for Mining is included in this SOW. An assessment of the current state of user research in KX is also included.

Project scope

Crowdbotics Mining support- 10%
Softura MyK Mobile support- 15%
SCMP Softura Hi-fi support- 20%
Design system – 15%
Site Mapping – 20%
KX support and integration – 20%

Activities

- ✓ Working closely with Crowdbotics and Komatsu within the project sprint cadence from discovery to completion of project launch
- ✓ Assist with UX Strategy during the course of discovery to development and offering suggestions based on best practices, offering multiple solutions or ways to achieve the same goal to allow for discussion of ideas and how it could impact development
- ✓ Identifying areas for improvement and potential solutions of components or UI elements already in place
- ✓ Designing and modifying new UI components to accommodate the needs of the project based on requirements defined by Komatsu and Crowdbotics
- ✓ Maintaining and expanding on the existing style guide to include any/all new elements defined during the course of the project
- ✓ Ongoing support, assistance and maintenance or revisions needed during the course of the project

Anticipated Schedule

Dates	Work Format
Q1 2024	50% Resource Time Allocated for Dropship, Order Tracking, and Parts Return Work

Resourcing

nvisia will approach this with a UX Blended Team. This scope will be completed on an hourly basis with 280 hours from **January 2, 2024 to March 29, 2024** or until the hours have been completely used. nvisia will work on a part-time basis as the discretion and need of Komatsu.

Sprint Cadence

nvisia will hold sprint-based touch points for review and feedback. Our process is designed to be agile, if a new priority comes up during the engagement, we will modify our working backlog to accommodate it. We would like to meet with relevant stakeholders at least once per week.

Blended Team

The team will consist of a blended team of nvisia UI/UX Consultants experts. These are nvisia level UI/UX consultants who will bring a combination of strategy and execution to your vision.

Resource Summary:

The following resources will be provided by **nvisia**. Work will be provided on a time and materials basis.

5. **Fees.** Contractor will be compensated for the hours actually spent by its assigned staff members in performing the Services at the following rates:

Name, Title and/or Function of Assigned Staff Member	Hourly Rate
UX Blended Team	\$160
✓ nvisia blended UX team of UX/UI Managers, Architect, Leads, Designers and Analysts with various skills to provide the most comprehensive set of unique UX team skills. ✓ Focuses on the overall user experience, including the look, feel, and functionality of the product ✓ Visual design of the product, including layout, color scheme, typography, and other visual elements ✓ Compilation into comprehensive style guide of best practices based on approved design elements and components during the engagement	
280 Hours	

Resource Summary:

The effort will be on a time and materials basis at an estimated investment of **\$44,800**.

Assumptions:

This Statement of Work assumes the following:

- ✓ nvisia team will work under Komatsu's guidance to determine product vision, feature priority, and implementation focus.
- ✓ Komatsu will provide timely feedback regarding efforts and deliverables.
- ✓ nvisia will have access to collaboration and project delivery activities with Komatsu.
- ✓ The nvisia team will work remotely. There may be occasional in-person meetings, but they will be kept to a minimum.
- ✓ Per nvisia client relationship processes, a recurring sponsor-level touchpoint will be established.

Partial hours will be pro-rated by rounding off to the nearest 1/10th of an hour. Travel time will not be included. The amount to be charged by Contractor for the Services and any related materials, goods or equipment provided under this SOW will not exceed: **\$44,800**.

Completion Criteria

nvisia shall have satisfied its responsibilities under this Statement of Work when 1) the Deliverables have been provided; or 2) **nvisia** has provided the specified number of person-days/hours of services; or 3) the mutually agreed upon project end date expires; or (4) **KOMATSU** terminates this

Statement of Work with a minimum of FIFTEEN (15) business days' notice, whichever occurs first. For the avoidance of doubt, all invoicing by **nvisia** and payments by **KOMATSU** shall operate in accordance with the procedures outlined in the MSA.

If at any point, it appears as though deliverables and/or cost under this SOW will require adjustments, nvisia will deliver a change order to Komatsu outlining changes in the scope and/or estimates for approval.

6. Expenses. Check whether or not Komatsu is required to reimburse the Contractor for out-of-pocket expenses in connection with the Services under this SOW:

Yes ☐ No ☒

If the "yes" box is checked, then such expenses shall be reimbursed by the Komatsu pursuant to the expense reimbursement procedures attached to this SOW (if no expense reimbursement procedures are attached to this SOW, then expenses will be reimbursed as set forth in the Agreement). If the "no" box is checked or neither box is checked, then no other additional amounts will be paid or reimbursed by the Komatsu except for the Fees provided in the prior Section.

ACCEPTED AND AGREED TO AS OF THE EFFECTIVE DATE

KOMATSU AMERICA CORP.

DocuSigned by:
By: Russell Walker
6ABCA5E65391429...
Name: _____
Title: _____

CONTRACTOR

DocuSigned by:
By: Shawn Lovick
B8BD0F74D5C64BB...
Name: _____
Title: _____

Bill to:
Komatsu America Corp.
Attn: Accounts Payable/ John Greuel
P.O. Box 3036
Portland, OR 97208
Komatsu_AP@onlinecapturecenter.com
AR# HQ20231113-1